



Campco Engineering, Inc.
Consulting Engineers since 1974

January 4, 2010

Mr. Scott Turner
City of Rock Hill
Utilities Department
349 Columbia Avenue
Rock Hill, SC 29730

RE: SC Hwy 322 Water Main Extension
Bid Tabulation and Summary
CE: #9555

Dear Mr. Turner:

We have reviewed the bid documents received on December 22, 2009 for the referenced project and found the following discrepancies:

Monroe Roadways Contractors, Inc.
Davis Grading, Inc.
Advanced Development Concepts, LLC
Dellinger, Inc.
Propst Construction Co., Inc.
RF Schinn Contractor, Inc.

- ▶ The Bid Bonds submitted by the above contractors do not reference South Carolina agents.

Rogers Grading, Inc.

- ▶ The total alternate bid amount listed in the alternate bid does not equal the computed value using unit prices. Using the computed values, the computed total alternate bid equals \$24,614.80. (When bid amounts do not equal computed values using unit prices, the unit prices govern. The corrected total alternate bid amount is reflected in the attached Bid Tabulation and Summary.)

Lee's Hauling & Grading, LLC

- ▶ The total bid amount listed in the bid does not equal the computed value using unit prices. Using the computed values, the computed total bid equals \$206,123.80. (When bid amounts do not equal computed values using unit prices, the unit prices govern. The corrected total bid amount is reflected in the attached Bid Tabulation and Summary.)

R.F. Schinn Contractor, Inc.

- ▶ The total alternate bid amount listed in the alternate bid does not equal the computed value using unit prices. Using the computed values, the computed total alternate bid equals \$47,400.00. (When bid amounts do not equal computed values using unit prices, the unit prices govern. The corrected total alternate bid amount is reflected in the attached Bid Tabulation and Summary.)

Based on the complete bid documentation submitted by the contractors and the enclosed Bid Tabulation and Summary, Monroe Roadways Contractors, Inc. is the successful low bidder with a total base bid of \$183,351.12, and a total alternate bid of \$28,118.98.

Monroe Roadways Contractors, Inc. has been contacted by our office concerning their bid bond issue and will submit an updated bond with a South Carolina agent added. The corrected bond will be sent to you under separate cover when received by our office.

Following receipt of the concurrence from City Council on the bid results, we will contact the contractor to coordinate developing the construction contracts and to establish an anticipated schedule for beginning construction. Please contact our office if you have any questions or need additional information.

With best regards,
Campco Engineering, Inc.



J. Michael Fry, P.E.

Enclosures: Bid Summary
Bid Tabulation
Bid Attendance Record
Bid Documents submitted by Monroe Roadways Contractors, Inc.